

**Department of State (DOS)**  
**CAMP Questions and Answers**

| Reference (Document, Page #, Attachment)            | Input to Government                                                                                                                                                                                                                                                                                                                                                                                                                                                                | Government Response                                                                                                                                                                                                                                                         |
|-----------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <b>Pg. 20-21</b><br><b>19AQMM25Q0273_CAMP_FINAL</b> | <p>According to the RFQ, the Draft Transition-In Plan is due with quote. The RFQ also states that "the Contractor shall submit all deliverables specified within this request for quote (RFQ), as well as any defined by government management, via a shared code repository." Can DOS clarify how offerors are expected to submit the Draft Transition-In plan, and in what format? Is the Draft Transition-In Plan a standalone document separate from the Technical Volume?</p> | <p>The draft Transition-In Plan has been removed as a separate deliverable. Offerors should describe their transition-in actions as a part of the PWS.</p>                                                                                                                  |
| <b>Pg. 11</b><br><b>19AQMM25Q0273_CAMP_FINAL</b>    | <p>According to the RFQ, Tier 2 and 3 on-call support will be performed by the Contractor. Can you please provide data of volume of Tier 2 &amp; 3 support for existing scheduling systems and the nature of those requests? Are they service disruptions or application defects?</p>                                                                                                                                                                                              | <p>Tier 2 and 3 support tickets include both service disruptions and application defects. For the existing scheduling systems, there are a low volume of support tickets – however, that is expected since these are legacy systems that is mature in their operations.</p> |
| <b>Attachment 2_CAMP_Pricing Template</b>           | <p>Please confirm that the ODC and Travel plugs include G&amp;A.</p>                                                                                                                                                                                                                                                                                                                                                                                                               | <p>ODCs and Travel do not include G&amp;A.</p>                                                                                                                                                                                                                              |

|                                                            |                                                                                                                                                                                                                                                                                                                                                                                                                                          |                                                                                                                                                                                                                                                                                                                                    |
|------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| N/A                                                        | Does the government intend to provide staff members on the contract any GFE laptops?                                                                                                                                                                                                                                                                                                                                                     | GFEs are not required but can be provided if requested.                                                                                                                                                                                                                                                                            |
| <b>Pg. 41</b><br><b>19AQMM25Q0273_CAMP_FINAL</b>           | Can DOS please confirm that resumes and letters of intent for Key Personnel are excluded from the six-page limit for the Staffing Plan in the Volume 1 (Technical Submission)?                                                                                                                                                                                                                                                           | Resumes and letters of intent for Key Personnel are excluded from the six-page limit.                                                                                                                                                                                                                                              |
| <b>Security Requirements,</b><br><b>Item H – K, pg. 29</b> | <p>Reference: The RFP requires that all Offerors—including the JV or subcontractors—hold a Secret-level facility clearance (FCL) prior to kickoff, as per 12 FAM 600 personnel security requirements (§12 FAM 631.2).</p> <p>Question: Would the Government consider waiving or removing the requirement to have an active Secret FCL as a prerequisite for contract kickoff? Please clarify if a waiver or delayed FCL is possible.</p> | RFP is updated to remove Secret clearance reference.                                                                                                                                                                                                                                                                               |
| <b>Statement of Objectives / Problem,</b><br><b>pg. 5</b>  | <p>Reference: The RFP describes Agile delivery with regular sprint reviews, deliverables requiring government approval, and strict security/compliance oversight.</p> <p>Question: Can the Government clarify the anticipated availability of State Department Product Owners and SMEs for Agile</p>                                                                                                                                     | The Government Product Manager will be fully available for all sprint ceremonies. The Product Owners will be available for all sprint reviews and sprint planning sessions. There are no required turnaround times for security or policy reviews of deliverables as they are dependent on external teams for input and clearance. |

|                                                 |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |
|-------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
|                                                 | ceremonies and sprint reviews? Are there required turnaround times for security or policy reviews of deliverables?                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |
| <b>Objectives,</b><br><br><b>Backlog, pg. 6</b> | <p>Reference: The RFQ states: "The Department of State expects that the Contractor will work closely with the Product Owner(s) to perform regular user research and usability testing and to develop and prioritize a full gamut of user stories as the project progresses."</p> <p>Question: Who are the designated Product Owner(s) that will work with the Contractor to develop and prioritize user stories? Will there be a single Product Owner or multiple stakeholders involved in decision-making? Additionally, what is the approval process and authority levels for:</p> <ul style="list-style-type: none"> <li>• New user stories developed through ongoing user research?</li> <li>• Changes to existing user stories within a sprint?</li> <li>• UI/UX modifications identified through usability testing?</li> <li>• Minor design adjustments vs. major feature changes?</li> </ul> | <p>Currently, there are two designated Product Owners from CA/EX/PAS that will work with the contractors to develop and prioritize user stories. The Government Product Manager and the Product Owners will be the main decision makers for the product.</p> <ul style="list-style-type: none"> <li>• New user stories developed through ongoing user research? <ul style="list-style-type: none"> <li>○ Government Product Manager and Product Owners will review and approve new user stories</li> </ul> </li> <li>• Changes to existing user stories within a sprint? <ul style="list-style-type: none"> <li>○ Government Product Manager will approve any changes within a sprint</li> </ul> </li> <li>• UI/UX modifications identified through usability testing? <ul style="list-style-type: none"> <li>○ Government Product Manager and Product Owners will approve any modifications</li> </ul> </li> <li>• Minor design adjustments vs. major feature changes</li> </ul> |

|                                      |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |
|--------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
|                                      |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              | <ul style="list-style-type: none"> <li>○ Government Product Manager and Product Owners will approve any design adjustments and major feature changes.</li> </ul>                                                                                                                                                                                                                                                                                                                  |
| <b>Quote Instructions, pg. 42</b>    | <p>Reference: The RFQ states: "The page limitation does not include cover pages; dividers/tabs; lists of tables and exhibits; table of contents pages; and resumes."</p> <p>Question: Can the Government confirm that a cover letter (as distinguished from a single cover page) is permitted and will not count toward the overall page limitations for the Technical Submission? Specifically, would a one-page cover letter introducing our company, team, and approach be excluded from the page count restrictions?</p> | <p>Resumes, cover pages, and letters of intent for Key Personnel are excluded from the six-page limit. One-page cover letter introducing company is permitted but will not be evaluated.</p>                                                                                                                                                                                                                                                                                      |
| <b>Operating Constraints, pg. 15</b> | <p>Reference: The tentative timing of the first rollout to the pilot post will be in Q4 CY 2025. The government expects to roll out the MVP to other posts on legacy appointment scheduling systems in CY 2026. During this transition phase, the government expects a period of overlap when staff will have access to CAMP and other scheduling systems.</p>                                                                                                                                                               | <ul style="list-style-type: none"> <li>● Is the current MVP incumbent or the awarded CAMP vendor expected to be responsible for the pilot rollout? <ul style="list-style-type: none"> <li>○ The awarded CAMP vendor will be expected to be responsible for the pilot rollout.</li> </ul> </li> <li>● Can the government provide some detail around the initial pilot rollout plan? <ul style="list-style-type: none"> <li>○ What is the expected duration?</li> </ul> </li> </ul> |

|                                      |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |
|--------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
|                                      | <p>Question:</p> <ul style="list-style-type: none"> <li>• Is the current MVP incumbent or the awarded CAMP vendor expected to be responsible for the pilot rollout?</li> <li>• Can the government provide some detail around the initial pilot rollout plan? <ul style="list-style-type: none"> <li>○ What is the expected duration?</li> <li>○ Is it a multi-phase rollout?</li> <li>○ Are initial pilot countries and posts identified?</li> </ul> </li> <li>• Is there any anticipated need for data migration from the existing systems during the pilot phase?</li> <li>• Is there an expectation that the CAMP will sync appointment data with the existing systems during the pilot phase?</li> </ul> | <ul style="list-style-type: none"> <li> <ul style="list-style-type: none"> <li>▪ One month pilot</li> </ul> </li> <li>○ Is it a multi-phase rollout? <ul style="list-style-type: none"> <li>▪ Yes</li> </ul> </li> <li>○ Are initial pilot countries and posts identified? <ul style="list-style-type: none"> <li>▪ Yes</li> </ul> </li> <li>○ Is there any anticipated need for data migration from the existing systems during the pilot phase? <ul style="list-style-type: none"> <li>▪ No need for data migration.</li> </ul> </li> <li>• Is there an expectation that the CAMP will sync appointment data with the existing systems during the pilot phase? <ul style="list-style-type: none"> <li>○ There is no expectation for syncing appointment data with existing systems.</li> </ul> </li> </ul> |
| <b>Operating Constraints, pg. 12</b> | <p>Reference: These will be inherited from the platform / BESPIN team but are used by CAMP.</p> <p>Question: Does the BESPIN cloud</p>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | <p>The BESPIN cloud infrastructure platform has the necessary network configurations available for applying security requirements for overseas access.</p>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |

|                                      |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |                                                                                                                                                                                                                                                                 |
|--------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
|                                      | infrastructure platform have the necessary network configurations available for applying security requirements for overseas access?                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                                                                                                                                                                                                                                                 |
| <b>Product Vision, pg. 5</b>         | <p>Reference: The short-term product vision is to have CAMP replace the legacy systems posts are using for American Citizen Services (ACS) scheduling. The longer-term product vision is to have CAMP also schedule Non-Immigrant Visa (NIV) and Immigrant Visa (IV) appointments. Unlike the many appointment systems being used within CA, our solution will be the one and only scheduling system that will be linked within travel.state.gov (TSG).</p> <p>Question: Does the government expect to launch features around visa appointment in the base year of the contract?</p> | The government expects to begin development around visa appointments in the base year but has no solidified plans on launching that capability. That timeline will be determined as we perform discovery into what the MVP for visa scheduling would look like. |
| <b>Security Requirements, pg. 28</b> | <p>Reference: The RFQ states: All contractor personnel assigned to this task order shall possess a MRPT issued by the Defense Counterintelligence and Security Agency (DCSA) prior to contract performance.”</p> <p>Question: What is the typical processing time for MRPT clearances, and can contractor</p>                                                                                                                                                                                                                                                                        | Typical processing time for MRPT clearances have been around 1.5 months. Contractor personnel are able to work on unclassified tasks while clearances are pending.                                                                                              |

|                                                     |                                                                                                                                                                                                                                                                                                                                      |                                                                                                                                                          |
|-----------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------|
|                                                     | personnel begin work on unclassified tasks while clearances are pending?                                                                                                                                                                                                                                                             |                                                                                                                                                          |
| <b>Other Direct Costs, pg. 25</b>                   | <p>Reference: The RFQ states: 'The Contractor shall bill ODCs on a cost reimbursable basis.'</p> <p>Question: Are DCSA processing fees for MRPT clearances a reimbursable cost under the Other Direct Costs CLIN?</p>                                                                                                                | DCSA processing fees will not be charged to vendors. Vendors just need to submit MRPT clearance requests to Diplomatic Security.                         |
| <b>Phase 2 Instructions, Oral Interview, pg. 41</b> | <p>Reference: The RFQ states: After the Government completes evaluation of Volume I – Technical Submission, Technical Factors 1, 2, and 3, the Offeror will receive a notification via e-mail.</p> <p>Question: Will oral interviews be conducted for all technically acceptable offerors, or only those in a competitive range?</p> | The government will down select those in a competitive range for oral interviews.                                                                        |
| <b>Task Order Type, pg. 2</b>                       | <p>Reference: The RFQ states: 'The Government intends to utilize a hybrid task order with firm-fixed-price per sprint (FFPPS).'</p> <p>Question: How will scope changes within an active sprint be handled? If new requirements</p>                                                                                                  | Scope changes will be a discussion between the Government Product Manager and the vendor. New requirements will generally be deferred to future sprints. |

|                                          |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |
|------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
|                                          | emerge mid-sprint, will these be addressed in the current sprint or deferred to future sprints?                                                                                                                                                                                                                                                                                                                                                                                                  |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |
| <b>Operations and Transition, pg. 10</b> | Question: When does the government expect the new CAMP award to kick-off?                                                                                                                                                                                                                                                                                                                                                                                                                        | The government is not able to provide an estimate at this time.                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |
| <b>Key Results Anticipated Pg. 6</b>     | <p>Reference: The RFQ mentions public customers usage of the scheduling tool.</p> <p>Question: While many of the tasks mention internal customers, the inclusion of public customers and applicant experience presents separate considerations — is the government currently using a CX or UXR platform to measure public customer interactions?</p>                                                                                                                                             | Currently, we have plans to leverage Google Analytics 4 and Crazy Egg for measuring customer interactions with the public facing application but are not currently using additional tooling to support user research.                                                                                                                                                                                                                                                                                                               |
| <b>Page 5 – Scope</b>                    | For “enhancing the customer experience for American Citizen Service (ACS) scheduling, develop the Non-immigration Visa (NIV) and Immigrant Visa (IV) scheduling functionality, and develop crisis management scheduling functionality” – does the Government foresee these use cases to be developed concurrently or sequentially during the period of performance? If sequential, does the Government prefer the order of development for each use-case? Is there a notional timeline for their | The government currently expects ACS scheduling to be enhanced on an ongoing basis after the pilot rollout. There are enhancements in the backlog identified as non-MVP for ACS that will be prioritized. We also expect real world feedback once we roll out to more posts and anticipate changes/enhancements that need to be made. The government expects to begin development around visa appointment in the base year but has no solidified plans on launching that capability. That timeline will be determined as we perform |



|                                          |                                                                                                                                                                                                                                                                                                                                                                                                                                             |                                                                                                                                                                                                                                        |
|------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
|                                          | development or does the Government desire that the Contractor provides this?                                                                                                                                                                                                                                                                                                                                                                | discovery into what the MVP for visa scheduling would look like.                                                                                                                                                                       |
| <b>Page 20 – “Period of Performance”</b> | When is the anticipated start date for the task order award?                                                                                                                                                                                                                                                                                                                                                                                | The government is not able to provide an estimate at this time.                                                                                                                                                                        |
| <b>Page 8 – “Tasks to be performed”</b>  | Can the Government share its expectations for how end-user feedback — particularly from overseas posts — will be incorporated into ongoing human centered design (HCD) and usability efforts during the enhancement phase of CAMP?                                                                                                                                                                                                          | Government expects the vendor, as the user research experts, to provide and guide efforts on strategic HCD research and analysis. Government Product Manager will help facilitate communication and collaboration with overseas posts. |
| <b>Page 6 – “Accessibility”</b>          | Will there be any prioritization of additional language support or accessibility enhancements beyond Section 508 compliance in the upcoming product roadmap?                                                                                                                                                                                                                                                                                | Prioritization of additional language support or accessibility enhancements is an ongoing discussion and will need to be worked into the product roadmap in discussion with stakeholders and the vendor.                               |
| <b>Page 28 – “Security Requirements”</b> | The Security Requirements Section d) states “A MRPT is required for performance on this task order. Therefore, Form DD 254, Department of Defense (DOD) Contract Security Classification Specification (DOD-CSCS), is not required.” However, section h) states “To successfully perform under this contract/task order, the Contractor, including all entities which comprise a joint venture and the joint venture itself, is required to | RFP will be updated to only reference MRPT. Secret clearance is not needed for this contract.                                                                                                                                          |

|                                                                                                                                                                                                          |                                                                                                                                                                                                                                                          |                                                                                                                             |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------|
|                                                                                                                                                                                                          | hold a Secret clearance.” Can the government please clarify which requirement takes precedence?                                                                                                                                                          |                                                                                                                             |
| <b>Pg. 40, Phase 1</b><br><b>“Volume I should include a proposed Performance Work Statement (PWS), consisting of a Technical Approach and a Staffing Plan, and evidence of Similar Experience . . .”</b> | Is the government looking for a contractor proposal response that includes technical approach, staffing plan, and similar experience? Or is the government looking for a detailed PWS itemizing tasks to be performed for inclusion in the solicitation? | The government is looking for a proposal response that includes technical approach, staffing plan, and similar experiences. |
| <b>Pg. 41 Phase 1 Instructions</b>                                                                                                                                                                       | Please clarify the page requirements. Is the government looking for the following page allocations for Volume I?<br>4 pages Technical Approach<br>6 pages Staffing Plan<br>15 pages Similar Experience<br>(For a total of 25 pages)                      | Yes, that is correct. The resumes and letters of intent are not included in the six pages of the staffing plan.             |